2015 Trenchless Long Lining Repairs Project
City Project 2015-28
June 12, 2015

ADDENDUM NO. 1

TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS FOR:
2015 TRENCHLESS LONG LINING REPAIRS PROJECT
CITY PROJECT 2015-28
DATED JUNE, 2015

AD-1-1 NOTICE
1.01 This Addendum No. 1, dated June 12, 2015, to the Plans, Specifications and Contract
Documents for the above captioned project, supersedes all contrary and conflicting
information of the above mentioned bid proposal documents, which are hereby
supplemented in certain particulars as follows:
AD-1-2 BID PROPOSAL
2.01 The estimated quantities as provided on the BID PROPOSAL have changed as follows:
Work Description O1d New
Item P Quantity | Quantity
1 Sanitary Sewer Liner, 8 Inch 5,037 3,063
2 Sanitary Sewer Liner, 10 Inch 2,928 2,310
3 Sanitary Sewer Liner, 12 Inch 2,788 2,388
4 Sanitary Sewer Liner, 15 Inch 1,363 1,553
7 Protruding Lateral Cut-out 3 1
8 Sanitary Sewer Lateral Reinstatement 350 245
10 | Cured-in-Place Liner Testing 30 28
12 | Initial Video Inspection 12,823 10,021
A revised Bid Proposal form has been provided.
AD-1-3 QUANTITIES

3.01 Revised detailed quantities are included herewith. Videos of the new lines will be uploaded
to the bid document site on 6-15-2015.

Please make proper acknowledgment of addenda #1 on page 15 of your bidding documents.

END OF ADDENDUM NO. 1

City Engineer: M W .Date: 6 - / 7/ ;
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CITY OF DECATUR, ILLINOIS
DEPARTMENT OF PUBLIC WORKS

for

2015 TRENCHLESS LONG LINING REPAIRS
CITY PROJECT 2015-28

DESCRIPTION

SANITARY SEWER LINER, 8 INCH
SANITARY SEWER LINER, 10 INCH
SANITARY SEWER LINER, 12 INCH
SANITARY SEWER LINER, 15 INCH
SANITARY SEWER LINER, 20 INCH
SANITARY SEWER LINER, 21 INCH
PROTRUDING LATERAL CUT-OU'I;
SANITARY SEWER LATERAL
REINSTATEMENT

FINAL PROJECT REPORT

CURED-IN-PLACE LINER TESTING

ALTERATIONS, CANCELLATIONS,
EXTENSIONS, DEDUCTIONS AND
EXTRA WORK

INITIAL SEWER CLEANING AND VIDEO
INSPECTION
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UNIT PRICE EXTENSION
$40.000.00  $40.000.00

TOTAL BID




Appendix A, Long Lining 2015-28

Detailed Quantities

‘ : Min. thickness | Min. thickness e ey
. 1/4 MH : MH . . Protudin i . ) Downstream . | Upstream Pipe
Location Street Section (downstréam) to (upstream) Pipe Material g 10" 2" 15" - 20" w21t Serv‘iceg Services . ' 25,0’000 p_s '- 490’000 p?' "Pipe Depth (ft) .-‘F’Depth'(f_t)F‘3
: . resin, mm(in) | resin, mm (in)

1 600 BLK E Arlington Ave 1 001-032 to 001-083 ) VCP 191 R 4 4,23 (.17) 3.63 (.14) 12.40 11.50

2 2300 BLK N lliinois St 3 003-034 to 003-023 . VCP 243 . 2. 11.59 (.46) 9.91(.39) 10.10 12.'00.
3 100 BLK W Pershing Rd - South of roadway 6 006-009 to 006-012 -~ VCP ., | .~ 415 5 4 5.17 (.20} 4,42 (.17) - 13.40 19.00

4 Between 2000 N Main St & 2000 N Water St 7 007-079 to | - 007-089. VCP - . o i 294 11 6.32 (.25) -5.40(.21) 8.10 '10.80

5 2000 BLK W Waggoner St 9 009-085 to | ~009-088 + VCP 460 13 4.84(.19) 4,13 (.16) 7.52 . 7.30

6 1500 BLK W Marietta St 11 011-044 to | - 011-03% VCP 558 - 11 8.56 (.34) 7.32(.29) 12.10 6.11

7 Between 1400 N Monroe St & 1400 N College St 14 014-069 to | -014-092 - VCP. o 393 : 20 5.05 (.20) 4.32{.17) 8.35 8.00

8 Between 1600 N Edward St & 1600 N Union St 14 © 014-056 to | :014-051. VCP | : 464 10 10.82 (.43} ©9.25(.36 - 12.00 12.98

9 Between 1500 N Church St & 1500 N Main St 14 014-059 to | 014-074. VCP .o | o ) 577 ) 15 4.32(.17) 3.70(.15) 8.40 7.60

10 Between 1700 N College St & 1700 N Edward St 14 014-050 to 014-025 VCP - 450 12 4.42 (.17 - 3.78 (.15) 6.79 7.50

11 800 BLK N Pine St 16 016-074 to 016-075 - VCP 237 5 3.83(.15) 3.28(.13) 7.60 8.00

12 585 N Brush College Rd 27 027-015 to 027-014 VCP 305 0. 2.52 (.10) 2.15(.08) 3.6 4.79

13  |Between 2400 E Prairie Ave & 2400 E Main St 34 034-069 to |- 034-068 - VCP : 327 12 4.51(.18) 3.85(.15) 11.03 7.40

14 1900 BLK E Cantrell St 36 036-148 to | 036-147 VCP 330 5 7.08 (.28} 6.05 (.24) 8.70 13.10
15 1900 BLK E Cantrell St 36 036-149 to 036-148 VCP 333 8 5.38 (.21} 4.60 (.18} 8.30 9.00

16 300 BLK N Franklin St 37 037-054 to 037-038 VCP 430 3 5.04 (.20) 4.31(.17) 9.45 11.25
17 100 BLK N Stone St 38 038-076 to 038-080 VCP 203 1 7.94(.31) 6.79 (.27) 12.42 8.25

18 300 BLK W Prairie Ave 42 042-070 to 042-068 VCP 602 22 6.98 (.27) 5.97 (.23) .65 7.51

19 Between 700 W Macon St & 700 W Decatur St 44 044-019 to 044-018 VCP 589 1 29 7.25(.29) 6.20 (.24) 13.90 9.50

20 600 BLK S Wise St 44 044-074 to 044-042 VCP 170 2 5.54:(.22) 4,74 (.19) 9.50 8.56

21 Between 1100 W Forest Ave & 1100 W Cottage Hill Ave 47 047-061 to 047-060 VCP 610 25 2.99 (.12) 2.55(.10) 6.44 411

22 Betweem 1400 W Macon St & 1400 W Decatur St 47 047-015 to 047-164 VCP 300 10 3.95 (.16) 3.37(.13) 2.50 10.80
23 1100 BLK E Rogers Ave 56 056-063 to 056-064 VCP 184 3 6.00 (.24) 5.13 (.20) 9.40 .8.77
24 100 BLK Southmoreland P| 59 055-031 to 059-027 VCP 488 0 4.80(.19) 4.11(.16) 4.60 7.30
25 300 BLK Hackberry Pl 86 086-024 to 086-040 VCP 420 15 4.14(.16) 3.54 (.14) 10.76 11.90
26 2200 BLK Gary Dr 211 211-022 to 211-023 VCP 148 3 4.70(.18) 4.01(.16) 12.17 12.95
27 21 Medial Dr 79 079-129 to 079-113 VCP 110 0 2.78 (.11} 2.21(.09) 3.00 5.00
28 1000 BLK W Tuttle St 44 044-073 to 044-074 VCP 190 [0} 7.86{.31) 6.24 (.25) 10.50 8.50

Total 3,063 2,310 | 2,388 1,553 464 243 1 245

** This manhole is located under landscaping which will be removed prior to construction. The depth is unknown but is expected to be less than 8.

2015-28 CIPP Locations Revised MCN 2015-06-12




CITY OF DECATUR ILLINOIS

#1 GARY K. ANDERSON PLAZA - DECATUR, ILLINOIS 62523-1196
Project: Miscellaneous Long Lining Repairs (C.P. 2015-28)
Date: June 11, 2015; 10:30 a.m.

Location: Public Works Conference Room, #1 Gary K. Anderson Plaza, Decatur, IL

Meeting Attendees:
City: Matt Newell, David Horn
Contractors: Hoerr Construction, Inc.  Andrew Hoerr

Visu-Sewer Pete Baumann

Pre-bid Meeting Minutes

Matt Newell began the meeting by stating that it was held in part to discuss the contract requirements for
completion of the Minority Business Enterprises (MBE) portions of the contracts and how to employ good faith
efforts in meeting the goals. Newell distributed and reviewed the minority participation goals for the subject
public works contract (City Code — Chapter 28, Article 10).

Matt Newell read, discussed and distributed the following material to those in attendance.

1. Section 10-1 Policy: Objectives of the minority participation goals. _

2. Definition of minority persons: The definition used by the City of Decatur for the minority
participation is (a) American Indian or Alaska Native, (b) Asian, (c) Black or African American, (d)
Hispanic or Latino, or (¢) Native Hawaiian or other Pacific Islander. It should be noted that this does
not include women owned businesses or businesses owned by disabled persons.

3. Procedure for submitting the correct documentation for bidding contracts: Hoerr Construction Inc.
and Visu-Sewer stated that they would not be using subcontractors for the project work. Newell noted
that this should be noted on the “Subcontractor Utilization Statement™ and the “Minority Business
Enterprise Participation Waiver Request” forms which were distributed and reviewed.

4. Section 10-3 Minority Participation Goals In Public Projects: Ten (10) percent of the total dollar
amount of the contract should be performed by the MBE if subcontracting opportunities are available.
Eighteen (18) percent of the total hours worked should be performed by minority workers.
Subcontracting is not required for a City project.

5. Eprism software program: The City of Decatur requires the use of the ePrismSoft software for
reporting compliance with the Prevailing Wage Act and to monitor compliance with the minority hours
worked goals. Each Contractor was provided contact information to access the software. This same
information is provided in the bid documents.

Andrew Hoerr informed the City that he found 2 lines in the contract showing previous lining. Matt distributed
arevised quantity sheet for bidding the project and agreed to check the remaining bid locations for quantity
errors.

Meeting adjourned. ,
America’s Agribusiness Center




